

Village

Of

Nyack

Incorporated February 27, 1883

*9 North Broadway
Nyack New York 10960-2697*

www.nyack-ny.gov

Mayor

Jennifer Laird-White

Trustees

Doug Foster

Louise Parker

Marie Lorenzini

Don Hammond

Village Administrator

James C. Politi

Village Clerk

Mary E. White

Village Attorney

Walter R. Sevastian

REQUEST FOR PROPOSAL

Contract # C1000717

CONSULTING SERVICES

PREPARATION OF VILLAGE OF NYACK TO LOCAL WATERFRONT REVITALIZATION PROGRAM UPDATE

1. Intent

The Village of Nyack has been awarded a grant from the Department of State to update its Local Waterfront Revitalization Program developed in 1992 to guide waterfront development. The Village of Nyack, working in partnership with the New York State Department of State, is seeking proposals from qualified environmental planning firms (the Consultant) to prepare an update to the Village's Local Waterfront Revitalization Program (LWRP) pursuant to the provisions of New York State Executive Law, Article 42. The Updated LWRP will identify resiliency measures to protect natural and built resources from flooding and sea level rise; include sustainability planning resulting in recommendations for smart growth; and identify strategies for growth that provide economic opportunity. The LWRP update will reflect the strategic plans developed by the Hudson Valley Regional Council to advance economic priorities. Completion of this project will integrate preparation of a harbor management plan (HMP) as set forth in 19 NYCRR Part 603 within the LWRP (all together, the Project).

2. Proposal Due Date

Proposals will be accepted up until **5:00 pm, Tuesday, January 19, 2017**. Five (5) paper copies of submission are required plus one complete submission in a PDF format on a CD.

Please place proposals in an envelope or box clearly labeled **“Consultant Services Response to RFP for Village of Nyack Update of Local Waterfront Revitalization Program (LWRP) (Project Identification # # C1000717)”** and send or deliver to:

Mr. James Politi
Village Administrator
Village of Nyack
9 North Broadway
Nyack, NY 10960

Questions and clarifications regarding this RFP may be made by calling the Village Administrator at 845-358-3581 or emailing to JamesPoliti@nyack-ny.gov.

QUESTION & ANSWER PERIOD

Questions regarding this proposal must be submitted in writing only via e-mail to JamesPoliti@nyack-ny.gov. **no later than 5 pm on December 29, 2016.**

3. Purpose Project Overview

The Village of Nyack is located on the Hudson River and has slightly less than a mile of shoreline. The Village, a Climate Smart and Greenway Community, serves as a gateway to Rockland County and the Mid-Hudson Region. The primary waterfront issues to be addressed by the Village in the LWRP have been preliminarily identified as identifying risks from climate change and sea level rise and developing strategies to mitigate them; infrastructure and public transportation improvements; new and enhanced public spaces and parks; improvements to make the Village more walkable and bikeable; maintaining and enhancing the Village’s unique Hudson River shoreline character; protecting and enhancing scenic vistas, fish and wildlife, and natural protective features of the shoreline.

Consultant planning services will be procured by the Village of Nyack. Match will be provided by the Village in a combination of cash and in-kind services. LWRP update planning activities will be overseen by a Waterfront Advisory Committee. The Waterfront Advisory Committee may include, but need not be limited to, Village residents, representatives of Village of Nyack government agencies, chamber of commerce, environmental, recreational, historic preservation and economic development interests, business owners, Rockland County Emergency Services and Rockland County Planning Departments, and Department of State.

The Village has updated its Comprehensive Plan which was adopted by the Village Board on October 13, 2016. The Comprehensive Plan was last updated more than five years ago. An update of the Village's Local Waterfront Revitalization Plan was identified as a priority in the Village Comprehensive Plan and will complement the update to the Comprehensive Plan. This project will improve community livability in the Village of Nyack by providing a guide to revitalization in the post-Sandy era of climate change and sea level rise that will focus on identifying sustainable strategies related to economic development and resiliency measures to ensure the future of the village.

4. Project Organization

A Waterfront Advisory Committee (the Committee) will be formed by the Village Board to provide direction to the Consultant and will act as a primary decision making body for the Project. The Committee shall be representative of project stakeholders and non-governmental and community based organizations. The Consultant will work closely with project staff from the NYSDOS.

5. Scope of Work

The project will be conducted over a period of 18 months by a Project Team that will include the Consultant, the Village Administrator, the Village of Nyack Planner, who will be the Project Manager for the Village, and the volunteer "Waterfront Advisory Committee".

6. Budget

The total NYSDOS award amount for all tasks shall not exceed \$75,000. Any modifications to this amount shall be by mutual agreement.

7. PROJECT COMPONENTS

Preparation of the Local Waterfront Revitalization Program (LWRP) update, including an integrated Harbor Management Plan (HMP), shall, at a minimum, involve the following tasks and provisions.

The tasks below are extracts from the DOS Work Plan from the Village's contract with DOS and pertain to work that is to be undertaken by the Consultant chosen from this RFP.

NOTE: The numbering below matches the numbering of tasks in the DOS Work Plan. The Consultant's responsibilities begin with Task 6.

A complete list of tasks is available in Appendix 1: Department Of State Attachment C – Work Plan.

Task 6: Second Project Meeting

In consultation with the Department, the Contractor shall hold a second project meeting with the consultant(s) and include the Waterfront Advisory Committee to review project requirements, site conditions, and roles and responsibilities; identify waterfront and harbor management planning issues, new information needs and next steps; and transfer any information to the consultant(s) which would assist in completion of the LWRP update. Project partners at this meeting will review the LWRP preparation process, including compliance with SEQRA, and identify SEQRA lead agency and involved agencies. The Contractor or its consultant(s) shall prepare and distribute a brief meeting summary clearly indicating the agreements/understandings reached at the meeting. Work on subsequent tasks shall not proceed prior to Department approval of the proposed approach as outlined in the meeting summary.

Products: Project meeting held with appropriate parties. Written meeting summary outlining agreements/understandings reached.

Task 7: Preparation of a Community Outreach Process and Plan

The Contractor or its consultant(s), the Waterfront Advisory Committee, and other partners as appropriate, shall prepare a method and process to encourage community participation in development and implementation of the LWRP update. At a minimum, the process shall include at least three public workshop type meetings to be conducted during the plan development. The outreach plan shall identify key individuals, organizations, and entities to be involved, and shall identify the visioning process and the roles and responsibilities in coordinating the entire outreach process, logistics, and the proposed schedule of public meetings. All public meetings will be publicized in the community through press releases, announcements, individual mailings, and any other appropriate means. A summary of each public outreach session will be made available in written form and through other appropriate means, such as notices on the World Wide Web.

The outreach plan shall be submitted to the Department for review and approval.

Product: Approved community outreach plan.

Task 8: Draft Section I - Waterfront Revitalization Area Boundary

The Contractor or its consultant(s) shall update the narrative description and map of the waterfront revitalization area which includes surface waters and underwater lands. The waterfront revitalization area should include those portions of the water body within the municipality, as well as adjacent upland which affects the water body through drainage, watershed, and any other factors. References to the Inventory and Analysis section justifying the inclusion of particular areas should be included in this section if beneficial for increased understanding. The narrative must be accompanied by a boundary map showing the proposed waterfront area.

Draft Section I shall be submitted to the Department for review and approval.

Products: Draft Section I - Waterfront Revitalization Area Boundary, including narrative and map(s).

Task 9: Draft Section II - Inventory and Analysis

The Contractor or its consultant(s) shall inventory, describe and map existing natural and built resources and conditions within the waterfront revitalization area including the harbor (which includes surface waters and underwater lands). (*See Chapter 4 of the Making the Most of Your Waterfront: Enhancing Waterfronts to Revitalize Communities Guidebook.*) In addition, this section must provide a thorough analysis of waterfront issues, opportunities, and constraints to economic development and resource protection needs. This section will reflect the strategies developed by the Hudson Valley Regional Council for economic growth and development in the region, and provide a reasonable assessment of the vulnerable resources and potential risks associated with storms, flooding, and the effects of climate change. The inventory and analysis must be broad enough to ensure consideration of all important waterfront resources, problems and opportunities and detailed enough to support development of a specific and realistic LWRP update.

Topics to be addressed include, but are not limited to, the following:

- Identification and assessment of existing land use, development, and economic strengths, weaknesses, and opportunities for ongoing economic revitalization
 - Land use and ownership patterns (public and private), including underwater lands
 - Abandoned, deteriorated, or underused sites and buildings
 - Agricultural lands
- Identification and assessment of existing water-dependent uses and related issues
 - Commercial, industrial, and recreational water-dependent uses (such as ferries, marinas, boat yards, swimming areas, vessel anchorage and mooring areas, commercial or recreational fishing or shell fishing areas and uses)
- Identification and assessment of existing zoning and other relevant local land use and development controls
 - Zoning code, subdivision review, site plan review, and design standards, etc.
- Identification and assessment of existing and desired open spaces, public access sites, and recreation and tourism resources
- Identification and assessment of the condition of infrastructure
 - water supply, stormwater and sewage treatment, vessel waste facilities, solid waste disposal, transportation systems, energy production and transmission, shoreline stabilization infrastructure, such as bulkheads, docks and docking facilities and underwater infrastructure and structures, such as cables and pipelines
- Identification and assessment of Federal, State and/or locally-designated historic and scenic resources

- National Register sites and districts, Scenic Areas of Statewide Significance, locally designated resources, and archaeological resources such as shipwrecks and historic dry docks
- Identification and assessment of natural resources, topography, hydrology, and geology
 - NYS Significant Coastal Fish and Wildlife Habitat areas, locally important fish and wildlife habitats, wetlands, water courses, landscape features, steep slopes, minerals, State-designated Coastal Erosion Hazard Areas, federally identified flood-hazard areas, etc.
 - Asset inventory: natural resource assets and critical infrastructure and systems that have been, or will be, affected by flooding or other climate change hazards
 - Identification of actions that reduce the capacity of natural protective features to reduce risk
 - Risk assessment: assessment of risks to key assets and systems - including impacts to wetlands, habitats and other natural resources; water supply, sewage treatment plants, combined sewer overflows, and septic systems; electric utilities and transmission lines; dams, shoreline stabilization infrastructure and other in-water structures; and transportation systems, critical facilities, and other valuable community assets
 - Needs and Opportunities Assessment: determine short- and long-range needs and opportunities to enhance resilience to future storms
 - Identification and description of socially vulnerable populations, such as elderly, young, non-English speaking, low-income or unemployed.
- Identification and assessment of issues related to water quality and flooding
 - Point and non-point sources of pollution
 - Water quality classification
 - Impervious surface area, vegetated stream buffers and forested land cover, areas of flood inundation, sea level rise impacts and flood storage capacity
 - Existing infrastructure or actions that may cause adjacent or downstream flooding impacts
- Assessment of issues related to navigation and dredging
- Summary of the existing authorities of Federal, State, regional, and local agencies that have jurisdiction in the waterfront revitalization area. For example:
 - the National Oceanic and Atmospheric Administration, the U.S. Coast Guard, U.S. Army Corps of Engineers, and the Department of Interior;
 - the State Departments of State, Environmental Conservation, Health and Transportation and the Offices of General Services and Parks, Recreation, and Historic Preservation;
 - agencies of the city, town, or village, or a county if the county regulates activities in the waterfront revitalization area;
 - the local harbormaster, bay constables, code enforcement officer, building inspector, police department or sheriff's office.

Draft Section II shall be submitted to the Department for review and approval.

Products: Draft Section II - Inventory and Analysis with accompanying maps to depict the municipality's waterfront area resources, issues, and opportunities.

Task 10: First Public Information Meeting

Following completion of the initial drafts of Section I - Waterfront Revitalization Area Boundary and Section II - Inventory and Analysis, the Contractor or its consultant(s) shall conduct a public information meeting regarding the identified local waterfront issues and opportunities and solicit public input regarding the completeness and accuracy of Sections I and II.

Products: Public information meeting held. Minutes of the public meeting.

Task 12: Draft Section III - Local Waterfront Revitalization Policies

The Contractor or its consultant(s) shall review the State waterfront revitalization policies and refine the explanation of each applicable Policy to reflect local conditions and circumstances. The refined policy explanation will add specific local standards and proposed land and water uses for determining consistency with the policies. Based on the Inventory and Analysis, the Contractor or its consultant(s) shall also determine if additional policies are needed to address local conditions and needs, which will add specificity to the applicable State Policies.

Draft Section III shall be submitted to the Department for review and approval.

Products: Draft Section III - Local Waterfront Revitalization Policies

Task 13: Draft Section IV - Proposed Land and Water Uses and Proposed Projects

The Contractor or its consultant(s) shall describe and map proposed long-term land and water uses within the waterfront area, and proposed projects necessary to implement the LWRP. The proposed land and water uses of the LWRP translate the Policies into a cohesive, physical plan for the waterfront area.

Proposed projects may include but not be limited to:

- Capital improvement or construction projects that are necessary to maintain or improve uses or conditions;
- Special studies, plans, design projects, or research necessary to advance or refine components of the LWRP;
- Education, outreach/training materials and programs;
- Projects to redevelop underused or deteriorated areas and sites;
- Projects to provide or improve public access;
- Projects to protect existing, or provide for new, water-dependent uses, such as marinas, boat yards, yacht clubs, port facilities, swimming beaches, or shell fishing;
- Projects to upgrade or relocate critical facilities so that essential community services are secure and/or out of hazardous areas;

- Projects to enhance or restore wetlands, habitats, or other natural protective features; and
- Projects to improve hazard impact prediction and assessment, and mitigation and adaptation planning, such as development of local or inter-municipal Geographic Information Systems.

Draft Section IV shall be submitted to the Department for review and approval.

Products: Draft Section IV - Proposed Land and Water Uses and Proposed Projects accepted by the Contractor and approved by the Department.

Task 14: Second Public Information Meeting

Following completion of the initial draft of Section IV - Proposed Land and Water Uses and Proposed Projects the Contractor or its consultant(s) shall conduct a public information meeting regarding the identified local waterfront issues and opportunities and solicit public input regarding the completeness and accuracy of Section IV.

Products: Public information meeting held. Minutes of the public meeting.

Task 15: Draft Section V - Techniques for Local Implementation of the Program

The Contractor or its consultant(s) shall describe existing local laws and regulations, as well as any new or amended laws or regulations which are necessary to both improve community resilience and implement the policies, strategies, proposed uses, and projects set forth in the LWRP. The Contractor or its consultant(s) shall draft such local laws and regulations as are necessary to implement the LWRP. Full drafts of new or amended (existing) laws and regulations, including a local consistency review law, should be attached as appendices to the LWRP. Local laws, regulations and procedures essential to the implementation of the policies and purposes of the LWRP must be in place at the time of approval of the program by the Secretary of State.

The Contractor or its consultant(s) shall also describe other public and private sector actions necessary to implement the LWRP, including actions by federal and state agencies necessary in order to fully implement and advance projects in the waterfront revitalization area. These actions may include approving anchorage and mooring areas prior to designation, designating vessel waste no-discharge zones, dredging or maintaining major navigation channels and basins, constructing or maintaining breakwaters, funding certain studies, or providing technical assistance.

The Contractor or its consultant(s) shall also describe a local management structure for reviewing proposed waterfront projects for consistency with the approved LWRP, and the financial resources required to implement the approved LWRP. Implementation of the LWRP will be a continuing responsibility of the municipality. In preparing its LWRP, the

municipality needs to consider the costs of implementing the program and whether the funds needed are, or can be reasonably expected, to be available.

Draft Section V shall be submitted to the Department for review and approval.

Products: Draft Section V - Techniques for Local Implementation of the Program, and ALL drafts of any necessary amendments to existing laws or new local laws, including a local consistency review law.

Task 16: Draft Section VI - Federal and State Actions and Programs Likely to Affect Implementation of the LWRP

The Department shall provide to the Contractor or its consultant(s) a generic list of Federal and State agency actions and programs which are to be undertaken in a manner consistent with the LWRP. The Contractor or its consultant(s) shall describe specific Federal and State actions necessary to further implementation of the LWRP (technical assistance, funding, procedural changes, etc.).

Draft Section VI shall be submitted to the Department for review and approval.

Products: Draft Section VI - Federal and State Actions and Programs Likely to Affect Implementation of the LWRP.

Task 17: Draft Section VII - Local Commitment and Consultation

Developing local support for the LWRP is the most critical factor determining the success of the program. The Contractor or its consultant(s) shall describe the public consultation efforts undertaken in the preparation of the LWRP, such as public hearings, public informational meetings, and/or meetings with governmental agencies. All activities undertaken to obtain local support and commitment should be thoroughly documented. The Contractor or its consultant(s) shall also describe any local committees created to oversee preparation of the LWRP, as well as the role of other municipal agencies.

Draft Section VII shall be submitted to the Department for review and approval.

Products: Draft Section VII - Local Commitment and Consultation.

Task 18: Determination of Significance and Compliance with SEQRA

A municipality's preparation and adoption of an LWRP involve compliance with SEQRA. The Contractor shall request designation as Lead Agency for purposes of SEQRA. The Lead Agency shall prepare, distribute and file a Full Environmental Assessment Form for purposes of evaluating the importance/significance of the impacts associated with preparing and

adopting a LWRP. Upon completing the Full Environmental Assessment Form, the Lead Agency shall make a Determination of Significance in accordance with the SEQRA regulations. If the Determination of Significance results in a Positive Declaration, the Lead Agency shall prepare a Draft Generic Environmental Impact Statement for the Draft LWRP in accordance with State Environmental Quality Review Act (SEQRA) regulations and guidelines. If the findings of the Determination of Significance are such that the LWRP will not have a significant adverse environmental impact, a Negative Declaration may be prepared and filed. If a Negative Declaration is prepared and filed, then a Draft Generic Environmental Impact Statement will not be necessary and no further actions are necessary under the SEQRA regulations. The Contractor or its consultant(s) shall determine whether a public hearing will be held on the Draft LWRP. Completed SEQRA documents shall be submitted to the Department for review and approval.

Products: Completed Full Environmental Assessment Form and associated SEQRA determination statements (Positive Declaration or Negative Declaration). If the Determination of Significance results in a Positive Declaration, the Lead Agency, with the assistance of the consultant, shall prepare a Draft Generic Environmental Impact Statement for the Draft LWRP in accordance with State Environmental Quality Review Act (SEQRA) regulations and guidelines. If a Draft Generic Environmental Impact Statement is prepared, a public hearing shall be held and the hearing notes should be submitted to the Department.

Task 19: Complete Draft LWRP Update

The Contractor or its consultant(s) shall submit two (2) paper copies and an electronic copy (Word format with each map as an individual pdf) of the complete Draft LWRP update document, with integrated harbor management, including a complete Draft Generic Environmental Impact Statement (if one is to be prepared) and new or amended (existing) laws and regulations, incorporating comments provided on each component section, to the Department for approval. If revisions to the complete Draft LWRP update are needed, based on Department review, the Contractor or its consultant(s) shall make the required changes and resubmit the document to the Department for review.

Product: (1) Draft LWRP update acceptable to the Department.

Task 22: MWBE Reports

In accordance with Appendix A-1, Part I, Section M, Paragraph 8, Contractor shall be required to use the New York State Contract System (“NYSCS”) to record payments to subcontractors (including a breakdown of payments issued to state-certified MWBE firms) and otherwise report compliance with the provisions of Article 15-A of the Executive Law and regulations in relation to funds used pursuant to this Agreement. Contractor shall be required to submit utilization plans in paper format until such time as submission is made available through the NYSCS and notification of such availability is provided to Contractor by the State. Upon such notification by the Department, Contractor shall submit required

utilization plans through the NYSCS. So long as Contractor complies with the reporting requirements stated above in the manner directed by the Department, the requirement of Appendix A-1, Part I, Section M, Paragraph 7 of this Agreement for paper filing of Quarterly Reports shall be waived. Technical assistance for use of the NYSCS system can be obtained through the NYSCS website at <https://ny.newnycontracts.com> by clicking on the “Contact Us & Support” link.

In the event Contractor does not have the capacity to use the NYSCS in the manner required above, an exception may be granted by the Department of State upon Contractor’s written request and showing of good cause to allow for paper reporting. If such an exception is granted by the Department of State, paper reporting in a manner and form directed by the Department shall be required including but not limited to the submission of Quarterly MWBE Contractor Compliance Report (Form F) forms in accordance with Section M, Paragraph 7, of Appendix A-1 of this Agreement.

Products: Ongoing reporting through NYSCS during the life of the contract.

Task 23: Project Status Reports

The Contractor or its consultant(s) shall submit project status reports semi-annually (every June 30 and December 31) on the form provided, including a description of the work accomplished, the status of all tasks in this work plan, schedule of completion of remaining tasks, and an explanation of any problems encountered.

Products: Completed project status reports submitted to DOS during the life of the contract.

Task 24: Final Project Summary Report and Measurable Results forms

The Contractor or its consultant(s) shall work with the Department project manager to complete the Final Project Summary Report and Measurable Results forms. Final payment shall not be authorized until these forms have been completed and filed with project deliverables.

Products: Completed Final Project Summary Report and Measurable Results forms submitted to DOS.

9. Submittal Requirements

In order to assist the Village with the evaluation of proposals that are received, each proposal shall use the following format:

A. Statement of Qualifications - A brief description of the firm submitting the proposal, including: full business name, legal status (corporate, partnership or sole proprietor), number and type of employees, specialties, and longevity. List similar projects and the specific personnel who worked on them and who are proposed to work on this project. Include each past project's name and client, year completed, dollar amount and telephone number of a contact person at the entity where the work was performed who has direct knowledge of the referenced project. It is very important to include project management experience for the proposed project manager.

B. Project Team Members (Curriculum Vitae) - List any specialties and or strengths that make the Consultant and the personnel assigned to this project uniquely suited to the task of performing the work as outlined in this RFP. Provide an organizational chart of the employees proposed to work on this project, including Project Manager who would be assigned to this project and who shall be the Village's main point of contact with the Consultant firm. This shall include a listing of each individual's relevant project experience in regard to the tasks and responsibilities they would perform in this project.

C. Project Schedule & Details - The Consultant shall provide a detailed proposed project schedule consistent with the attached SOW (Appendix A), depicting the start and completion time for each of the work scope items identified in Section II of this RFP. This shall include a detailed description of the Consultant's proposed approach, scope of services, and timeline to complete each task. The Village will make available copies of regulations, ordinances, maps, information regarding infrastructure, and any other studies relevant to the project.

D. Cost & Payment Schedule - All invoices shall specify the name and title of Consultant staff providing services, and details as to the services provided. Further, each invoice shall be referenced to the specific work scope item identified in Section II or as otherwise specified in the contract for services between the Consultant and the Village, which shall include a calculation as to the percentage of work completed for each task. A total, not-to exceed dollar value for any reimbursable expenses associated with each individual work scope item must be specified. A rate for each type of expense, such as mileage, printing expenses, etc. must be specified.

E. MWBE Requirements: Pursuant to NYS Executive Law Article 15-A and 5NYCRR Parts 142- 144, for the purposes of this procurement, the NYS Department of State establishes an overall goal of 30% of the contract for Minority and/or Women-Owned Business Enterprises (MWBE) participation. For the purposes of meeting these participation goals, please identify how the MWBE goal is proposed to be satisfied.

10. Proposal Evaluation

Proposals will be evaluated and scored on the basis of the following criteria:

A. Experience and Qualifications of the Respondent (maximum 60 points)

Consideration will be given to respondents demonstrating strong capabilities, experience and reputation in undertakings similar to those described in this RFP. Proposal responses should demonstrate the following:

- Experience and expertise in development of Local Water Revitalization Programs and projects similar in scope with the comparable demographics and waterfronts to the Village of Nyack
- Understanding of current climate science and how to integrate this into the Project Deliverables
- Ability to accomplish tasks in a professional, thorough and timely manner.
- Qualifications of staff and resources assigned to project.
- Inclusion of completed M/WBE utilization and staffing forms.

B. Quality of Proposal and Proposal Completion (maximum 40 points)

Proposal responses will be evaluated on completeness, clarity/accuracy of the information requested, and proposal presentation. The ability of the Consultant team to clearly articulate the needs of the Village and the capacity of the Consultant to address those needs will also be a factor in the selection process.

11. CONDITIONS AND LIMITATIONS:

The selection and retention of a firm will be contingent upon the availability of the proposed key staff, unless substitutes are approved by the Village of Nyack during negotiations. The top-ranked firms may be requested to prepare and give oral presentations before the Village of Nyack Consultant Selection Committee.

The Village of Nyack expects to select a consulting firm from the proposals submitted, but reserves the right to request substitutions of firms. The Village also reserves the right to reject any or all responses to the RFP, to advertise for new responses, or to accept any response deemed to be in our best interest. A response to this RFP should not be construed as a contract or an indication of a commitment of any kind on the part of the Village of Nyack, nor does it commit either to pay for costs incurred in the submission of a response to this request or for any cost incurred prior to the execution of a final contract.

Sub-consultants, sub-contracting and/or joint ventures are permitted.

Upon selection, a Professional Service Contract shall be prepared, negotiated and fully executed before work is initiated.

ATTACHMENT C - WORK PLAN

Contractor: Village of Nyack
Contract Number: C1000717
Program Contact Person: Jen Laird-White, Mayor
Phone: 845-358-0299

Local Waterfront Revitalization Program Update

1. Project Description

The Village of Nyack will prepare an update of its 1992 Local Waterfront Revitalization Program (LWRP) pursuant to the provisions of New York State Executive Law, Article 42. The LWRP will identify resiliency measures to protect natural and built resources from flooding and sea level rise; include sustainability planning resulting in recommendations for smart growth; and identify strategies for growth that provide economic opportunity. The LWRP update will reflect the strategic plans developed by the Hudson Valley Regional Council to advance economic priorities. Completion of this project will integrate preparation of a harbor management plan (HMP) as set forth in 19 NYCRR Part 603 within the LWRP.

The Village of Nyack is located on the Hudson River and has slightly less than a mile of shoreline. The primary waterfront issues to be addressed by the Village in the LWRP have been preliminarily identified as identifying risks from climate change and sea level rise and developing strategies to mitigate them; infrastructure and public transportation improvements; new and enhanced public spaces and parks; improvements to make the Village more walkable and bikeable; maintaining and enhancing the Village's unique Hudson River shoreline character; protecting and enhancing scenic vistas, fish and wildlife, and natural protective features of the shoreline.

Consultant planning services will be procured by the Village of Nyack. Match will be provided by the Village in a combination of cash and in-kind services. LWRP update planning activities will be overseen by a Waterfront Advisory Committee. The Waterfront Advisory Committee may include, but need not be limited to, Village residents, representatives of Village of Nyack

government agencies, chamber of commerce, environmental, recreational, historic preservation and economic development interests, business owners, Rockland County Emergency Services and Rockland County Planning Departments, and Department of State.

An update of the Village's Local Waterfront Revitalization Plan was identified as a priority in the Village Comprehensive Plan (2007) and will complement the current effort to update the Comprehensive Plan. This project will improve community livability in the Village of Nyack by providing a guide to revitalization in the post-Sandy era of climate change and sea level rise that will focus on identifying sustainable strategies related to economic development and resiliency measures to ensure the future of the village.

2. Project Attribution and Number of Copies

The Contractor must ensure that all materials printed, constructed, and/or produced acknowledge the contributions of the Department to the project. The materials must include the Department of State logo and the following acknowledgment:

"This (document, report, map, etc.) was prepared with funding provided by the New York State Department of State under Title 11 of the Environmental Protection Fund."

The Contractor must submit to the Department all required products, clearly labeled with the NYS Comptroller's Contract # as indicated on the Face Page of this contract and where applicable, the related Task # from this Work Plan. The Contractor shall submit:

- Draft products: two paper copies of each product. In addition, all draft products must be submitted as an electronic copy in Word or Word Perfect and Adobe Acrobat Portable Document Format –PDF (created using 300 dpi scanning resolution).
- Final products: two paper copies of each product. In addition, all final products (including reports, designs, maps, drawings, and plans) must be submitted as an electronic copy in Word Perfect or Microsoft Word and Adobe® Acrobat® Portable Document Format - PDF (created using 300 dpi scanning resolution) and be submitted on a labeled CD-R type CD. The CD must be labeled with the contractor name, the Departments contract #, and project title.
- Electronic data for all Geographic Information System-based mapping products must be included in either ArcGIS format, or similar product acceptable to the Department, and comply with the requirements for Contract GIS Products.
- Electronic data for all designs, drawings, and plans must be submitted in the original software that they were created (such as CAD format or other similar product acceptable to the Department) as well as in JPEG or GIF format.

- Pictures and photographs must be dated and captioned with the location and a brief description of the activity being documented. Electronic data for all pictures and photographs must be submitted in JPG or GIF format or other similar product acceptable to the Department.

The contributions of the Department must also be acknowledged in community press releases and other notices issued for the project, including web site postings and other forms of digital distribution. Project press releases and other notices shall be submitted to the Department for review and approval prior to release, to ensure appropriate attribution.

3. Compliance with Procurement Requirements

The municipal attorney, chief legal officer or financial administrator of the municipality shall certify in writing to the Department that applicable provisions of General Municipal Law were fully complied with.

4. Project Components

Preparation of the Local Waterfront Revitalization Program (LWRP) update, including an integrated Harbor Management Plan (HMP), shall, at a minimum, involve the following tasks and provisions:

Task 1: Project Kick-Off Meeting

The Contractor, the Department, project partners and any other appropriate entities shall hold an initial meeting to review the project scope, project requirements, LWRP preparation requirements, roles and responsibilities of project partners and entities involved in preparing the LWRP update, the selection process for procuring consultant services for the project, State Environmental Quality Review Act (SEQRA) compliance requirements, the schedule for submission of sections of the draft LWRP update, the number of public meetings and techniques for public involvement proposed for the project, and any other information which would assist in project completion. In addition, the composition of a Waterfront Advisory Committee shall be discussed during the project kick-off meeting. The Contractor, or a designated project partner, shall prepare and distribute to all project partners a brief meeting summary clearly indicating the agreements/understandings reached at the meeting. Work on

subsequent tasks shall not proceed prior to Department approval of the proposed approach as outlined in the meeting summary.

Information on preparing a Local Waterfront Revitalization Program is contained in the Department's guidebook "Making the Most of Your Waterfront: Enhancing Waterfronts to Revitalize Communities" http://www.dos.ny.gov/opd/programs/pdfs/LWRP_guidebook.pdf.

Products: Meeting held with appropriate parties. Written meeting summary outlining agreements/understandings reached.

Task 2: Waterfront Advisory Committee

The Contractor shall establish a Waterfront Advisory Committee to oversee all aspects of the project in cooperation with municipal officials and the project consultant(s), if applicable. The committee shall be representative of project stakeholders, including representatives of State, county, and municipal agencies with jurisdiction over project activities or the project area, and non-governmental and community based organizations. A draft list of proposed members shall be circulated to the Department for review and approval prior to establishment of the committee.

Products: Draft and final list of proposed members of project advisory committee. Project advisory committee established.

Task 3: Request for Proposals (if applicable)

The Contractor shall draft a Request for Proposals (RFP) for consultant planning services, including a complete project description with site conditions, expected final results, a schedule for completion, and criteria for selecting a preferred proposal. The Contractor shall submit the RFP to the Department for review and approval prior to release for solicitation of proposals.

Consultant services requested shall include all of the tasks, activities and responsibilities outlined in the "Project Components" section of this work program.

Products: Approved RFP released through advertisement in local papers, the New York State Contract Reporter, and other appropriate means.

Task 4: Consultant Selection and Compliance with Procurement Requirements

In consultation with the Department, the Contractor and an appropriate review committee shall review all proposals received as a result of the RFP. At a minimum, the following criteria are suggested for use in evaluating consultant responses:

- Quality and completeness of the response.
- Understanding of the proposed scope of work.
- Applicability of proposed alternatives or enhancements to information requested.
- Cost-effectiveness of the proposal.
- Qualifications and relevant experience with respect to the tasks to be performed.
- Reputation among previous clients.
- Ability to complete all project tasks within the allotted time and budget.

Incomplete proposals that do not address all of the requested components should not be accepted for review and consideration.

For preparation/certification of final designs and construction documents, and for supervision of construction, a licensed professional engineer, architect or landscape architect licensed to practice in New York State is required.

The municipal attorney, chief legal officer or financial administrator of the municipality shall certify in writing to the Department that applicable provisions of General Municipal Law were fully complied with.

The Contractor's procurement record and consultant selection is subject to approval by the Department.

Products: Consultant(s) selected and approved by the Department. Written certification of compliance with procurement procedures.

Task 5: Subcontract Preparation and Execution

The Contractor shall prepare a draft subcontract or subcontracts to conduct project work with the consultant or consultants selected. The subcontract(s) shall contain a detailed work plan with adequate opportunity for review at appropriate stages of project completion, a payment schedule (payments should be tied to receipt of products), and a project cost. The subcontract(s) shall specify the composition of the entire consultant team, including firm name and area of responsibility/expertise, and those professionals from the consultant team or consulting firm that will be directly involved in specific project tasks. The Contractor shall submit the draft subcontract(s) to the Department for review and approval, and shall incorporate the Department's comments in the final subcontract(s). A copy of the final, executed subcontract shall be submitted to the Department.

Products: Draft and final, executed consultant subcontracts.

Task 6: Second Project Meeting

In consultation with the Department, the Contractor shall hold a second project meeting with the consultant(s) and include the Waterfront Advisory Committee to review project requirements, site conditions, and roles and responsibilities; identify waterfront and harbor management planning issues, new information needs and next steps; and transfer any information to the consultant(s) which would assist in completion of the LWRP update. Project partners at this meeting will review the LWRP preparation process, including compliance with SEQRA, and identify SEQRA lead agency and involved agencies. The Contractor or its consultant(s) shall prepare and distribute a brief meeting summary clearly indicating the agreements/understandings reached at the meeting. Work on subsequent tasks shall not proceed prior to Department approval of the proposed approach as outlined in the meeting summary.

Products: Project meeting held with appropriate parties. Written meeting summary outlining agreements/understandings reached.

Task 7: Preparation of a Community Outreach Process and Plan

The Contractor or its consultant(s), the Waterfront Advisory Committee, and other partners as appropriate, shall prepare a method and process to encourage community participation in development and implementation of the LWRP update. At a minimum, the process shall include at least three public workshop type meetings to be conducted during the plan development. The outreach plan shall identify key individuals, organizations, and entities to be involved, and shall identify the visioning process and the roles and responsibilities in coordinating the entire outreach process, logistics, and the proposed schedule of public meetings. All public meetings will be publicized in the community through press releases, announcements, individual mailings, and any other appropriate means. A summary of each public outreach session will be made available in written form and through other appropriate means, such as notices on the World Wide Web.

The outreach plan shall be submitted to the Department for review and approval.

Product: Approved community outreach plan.

Task 8: Draft Section I - Waterfront Revitalization Area Boundary

The Contractor or its consultant(s) shall update the narrative description and map of the waterfront revitalization area which includes surface waters and underwater lands. The waterfront revitalization area should include those portions of the water body within the municipality, as well as adjacent upland which affects the water body through drainage, viewshed, and any other factors. References to the Inventory and Analysis section justifying the inclusion of particular areas should be included in this section if beneficial for increased understanding. The narrative must be accompanied by a boundary map showing the proposed waterfront area.

Draft Section I shall be submitted to the Department for review and approval.

Products: Draft Section I - Waterfront Revitalization Area Boundary, including narrative and map(s).

Task 9: Draft Section II - Inventory and Analysis

The Contractor or its consultant(s) shall inventory, describe and map existing natural and built resources and conditions within the waterfront revitalization area including the harbor (which includes surface waters and underwater lands). (See Chapter 4 of the Making the Most of Your Waterfront: Enhancing Waterfronts to Revitalize Communities Guidebook.) In addition, this section must provide a thorough analysis of waterfront issues, opportunities, and constraints to economic development and resource protection needs. This section will reflect the strategies developed by the Hudson Valley Regional Council for economic growth and development in the region, and provide a reasonable assessment of the vulnerable resources and potential risks associated with storms, flooding, and the effects of climate change. The inventory and analysis must be broad enough to ensure consideration of all important waterfront resources, problems and opportunities and detailed enough to support development of a specific and realistic LWRP update.

Topics to be addressed include, but are not limited to, the following:

- Identification and assessment of existing land use, development, and economic strengths, weaknesses, and opportunities for ongoing economic revitalization
 - Land use and ownership patterns (public and private), including underwater lands
 - Abandoned, deteriorated, or underused sites and buildings
 - Agricultural lands
- Identification and assessment of existing water-dependent uses and related issues
 - Commercial, industrial, and recreational water-dependent uses (such as ferries, marinas, boat yards, transshipment facilities, swimming areas, vessel anchorage and mooring areas, commercial or recreational fishing or shellfishing areas and uses)
- Identification and assessment of existing zoning and other relevant local land use and development controls
 - Zoning code, subdivision review, site plan review, and design standards, etc.
- Identification and assessment of existing and desired open spaces, public access sites, and recreation and tourism resources
- Identification and assessment of the condition of infrastructure
 - water supply, stormwater and sewage treatment, vessel waste facilities, solid waste disposal, transportation systems, energy production and transmission, shoreline stabilization infrastructure, such as bulkheads, docks and docking facilities and underwater infrastructure and structures, such as cables and pipelines
- Identification and assessment of federal, State and/or locally-designated historic and scenic resources
 - National Register sites and districts, Scenic Areas of Statewide Significance, locally designated resources, and archaeological resources such as shipwrecks and historic dry docks

- Identification and assessment of natural resources, topography, hydrology, and geology
 - NYS Significant Coastal Fish and Wildlife Habitat areas, locally important fish and wildlife habitats, wetlands, water courses, landscape features, steep slopes, minerals, State-designated Coastal Erosion Hazard Areas, federally identified flood-hazard areas, etc.
 - Asset inventory: natural resource assets and critical infrastructure and systems that have been, or will be, affected by flooding or other climate change hazards
 - Identification of actions that reduce the capacity of natural protective features to reduce risk
 - Risk assessment: assessment of risks to key assets and systems - including impacts to wetlands, habitats and other natural resources; water supply, sewage treatment plants, combined sewer overflows, and septic systems; electric utilities and transmission lines; dams, shoreline stabilization infrastructure and other in-water structures; and transportation systems, critical facilities, and other valuable community assets
 - Needs and Opportunities Assessment: determine short- and long-range needs and opportunities to enhance resilience to future storms
 - Identification and description of socially vulnerable populations, such as elderly, young, non-English speaking, low-income or unemployed.
- Identification and assessment of issues related to water quality and flooding
 - Point and non-point sources of pollution
 - Water quality classification
 - Impervious surface area, vegetated stream buffers and forested land cover, areas of flood inundation, sea level rise impacts and flood storage capacity
 - Existing infrastructure or actions that may cause adjacent or downstream flooding impacts
- Assessment of issues related to navigation and dredging
- Summary of the existing authorities of federal, State, regional, and local agencies that have jurisdiction in the waterfront revitalization area. For example:
 - the National Oceanic and Atmospheric Administration, the U.S. Coast Guard, U.S. Army Corps of Engineers, and the Department of Interior;
 - the State Departments of State, Environmental Conservation, Health and Transportation and the Offices of General Services and Parks, Recreation, and Historic Preservation;
 - agencies of the city, town, or village, or a county if the county regulates activities in the waterfront revitalization area;
 - the local harbormaster, bay constables, code enforcement officer, building inspector, police department or sheriff's office.

Draft Section II shall be submitted to the Department for review and approval.

Products: Draft Section II - Inventory and Analysis with accompanying maps to depict the municipality's waterfront area resources, issues, and opportunities.

Task 10: First Public Information Meeting

Following completion of the initial drafts of Section I - Waterfront Revitalization Area Boundary and Section II - Inventory and Analysis, the Contractor or its consultant(s) shall conduct a public information meeting regarding the identified local waterfront issues and opportunities and solicit public input regarding the completeness and accuracy of Sections I and II.

Products: Public information meeting held. Minutes of the public meeting.

Task 12: Draft Section III - Local Waterfront Revitalization Policies

The Contractor or its consultant(s) shall review the State waterfront revitalization policies and refine the explanation of each applicable Policy to reflect local conditions and circumstances. The refined policy explanation will add specific local standards and proposed land and water uses for determining consistency with the policies. Based on the Inventory and Analysis, the Contractor or its consultant(s) shall also determine if additional policies are needed to address local conditions and needs, which will add specificity to the applicable State Policies.

Draft Section III shall be submitted to the Department for review and approval.

Products: Draft Section III - Local Waterfront Revitalization Policies

Task 13: Draft Section IV - Proposed Land and Water Uses and Proposed Projects

The Contractor or its consultant(s) shall describe and map proposed long-term land and water uses within the waterfront area, and proposed projects necessary to implement the LWRP. The proposed land and water uses of the LWRP translate the Policies into a cohesive, physical plan for the waterfront area.

Proposed projects may include but not be limited to:

- Capital improvement or construction projects that are necessary to maintain or improve uses or conditions;
- Special studies, plans, design projects, or research necessary to advance or refine components of the LWRP;
- Education, outreach/training materials and programs;
- Projects to redevelop underused or deteriorated areas and sites;
- Projects to provide or improve public access;
- Projects to protect existing, or provide for new, water-dependent uses, such as marinas, boat yards, yacht clubs, port facilities, swimming beaches, or shellfishing;
- Projects to upgrade or relocate critical facilities so that essential community services are secure and/or out of hazardous areas;
- Projects to enhance or restore wetlands, habitats, or other natural protective features; and
- Projects to improve hazard impact prediction and assessment, and mitigation and adaptation planning, such as development of local or inter-municipal Geographic Information Systems.

Draft Section IV shall be submitted to the Department for review and approval.

Products: Draft Section IV - Proposed Land and Water Uses and Proposed Projects accepted by the Contractor and approved by the Department.

Task 14: Second Public Information Meeting

Following completion of the initial draft of Section IV - Proposed Land and Water Uses and Proposed Projects the Contractor or its consultant(s) shall conduct a public information meeting regarding the identified local waterfront issues and opportunities and solicit public input regarding the completeness and accuracy of Section IV.

Products: Public information meeting held. Minutes of the public meeting.

Task 15: Draft Section V - Techniques for Local Implementation of the Program

The Contractor or its consultant(s) shall describe existing local laws and regulations, as well as any new or amended laws or regulations which are necessary to both improve community resilience and implement the policies, strategies, proposed uses, and projects set forth in the LWRP. The Contractor or its consultant(s) shall draft such local laws and regulations as are necessary to implement the LWRP. Full drafts of new or amended (existing) laws and regulations, including a local consistency review law, should be attached as appendices to the LWRP. Local laws, regulations and procedures essential to the implementation of the policies and purposes of the LWRP must be in place at the time of approval of the program by the Secretary of State.

The Contractor or its consultant(s) shall also describe other public and private sector actions necessary to implement the LWRP, including actions by federal and state agencies necessary in order to fully implement and advance projects in the waterfront revitalization area. These actions may include approving anchorage and mooring areas prior to designation, designating vessel waste no-discharge zones, dredging or maintaining major navigation channels and basins, constructing or maintaining breakwaters, funding certain studies, or providing technical assistance.

The Contractor or its consultant(s) shall also describe a local management structure for reviewing proposed waterfront projects for consistency with the approved LWRP, and the financial resources required to implement the approved LWRP. Implementation of the LWRP will be a continuing responsibility of the municipality. In preparing its LWRP, the municipality needs to consider the costs of implementing the program and whether the funds needed are, or can be reasonably expected, to be available.

Draft Section V shall be submitted to the Department for review and approval.

Products: Draft Section V - Techniques for Local Implementation of the Program, and ALL drafts of any necessary amendments to existing laws or new local laws, including a local consistency review law.

Task 16: Draft Section VI - Federal and State Actions and Programs Likely to Affect Implementation of the LWRP

The Department shall provide to the Contractor or its consultant(s) a generic list of federal and State agency actions and programs which are to be undertaken in a manner consistent with the LWRP. The Contractor or its consultant(s) shall describe specific federal and State

actions necessary to further implementation of the LWRP (technical assistance, funding, procedural changes, etc.).

Draft Section VI shall be submitted to the Department for review and approval.

Products: Draft Section VI - Federal and State Actions and Programs Likely to Affect Implementation of the LWRP.

Task 17: Draft Section VII - Local Commitment and Consultation

Developing local support for the LWRP is the most critical factor determining the success of the program. The Contractor or its consultant(s) shall describe the public consultation efforts undertaken in the preparation of the LWRP, such as public hearings, public informational meetings, and/or meetings with governmental agencies. All activities undertaken to obtain local support and commitment should be thoroughly documented. The Contractor or its consultant(s) shall also describe any local committees created to oversee preparation of the LWRP, as well as the role of other municipal agencies.

Draft Section VII shall be submitted to the Department for review and approval.

Products: Draft Section VII - Local Commitment and Consultation.

Task 18: Determination of Significance and Compliance with SEQRA

A municipality's preparation and adoption of an LWRP involve compliance with SEQRA. The Contractor shall request designation as Lead Agency for purposes of SEQRA. The Lead Agency shall prepare, distribute and file a Full Environmental Assessment Form for purposes of evaluating the importance/significance of the impacts associated with preparing and adopting a LWRP. Upon completing the Full Environmental Assessment Form, the Lead Agency shall make a Determination of Significance in accordance with the SEQRA regulations. If the Determination of Significance results in a Positive Declaration, the Lead Agency shall prepare a Draft Generic Environmental Impact Statement for the Draft LWRP in accordance with State Environmental Quality Review Act (SEQRA) regulations and guidelines. If the findings of the Determination of Significance are such that the LWRP will not have a significant adverse environmental impact, a Negative Declaration may be

prepared and filed. If a Negative Declaration is prepared and filed, then a Draft Generic Environmental Impact Statement will not be necessary and no further actions are necessary under the SEQRA regulations. The Contractor or its consultant(s) shall determine whether a public hearing will be held on the Draft LWRP. Completed SEQRA documents shall be submitted to the Department for review and approval.

Products: Completed Full Environmental Assessment Form and associated SEQRA determination statements (Positive Declaration or Negative Declaration). If the Determination of Significance results in a Positive Declaration, the Lead Agency, with the assistance of the consultant, shall prepare a Draft Generic Environmental Impact Statement for the Draft LWRP in accordance with State Environmental Quality Review Act (SEQRA) regulations and guidelines. If a Draft Generic Environmental Impact Statement is prepared, a public hearing shall be held and the hearing notes should be submitted to the Department.

Task 19: Complete Draft LWRP Update

The Contractor or its consultant(s) shall submit two (2) paper copies and an electronic copy (Word format with each map as an individual pdf) of the complete Draft LWRP update document, with integrated harbor management, including a complete Draft Generic Environmental Impact Statement (if one is to be prepared) and new or amended (existing) laws and regulations, incorporating comments provided on each component section, to the Department for approval. If revisions to the complete Draft LWRP update are needed, based on Department review, the Contractor or its consultant(s) shall make the required changes and resubmit the document to the Department for review.

All comments and requested revisions must be addressed to the satisfaction of the Department prior to advancing the document to 60-Day Review.

Following acceptance of the complete Draft LWRP update document by the Department, the Contractor shall formally accept the Draft LWRP update as complete and ready for public review and authorize its submission to the Department for review by potentially affected State, Federal, and local agencies - by resolution of the local municipal legislative body. The Contractor or its consultant(s) shall also provide one (1) hard copy and one electronic copy (formatted in either Corel WordPerfect or Microsoft Word) of the complete Draft LWRP update document to the Department.

Upon receipt of the required number of copies of the Draft LWRP update (/Draft Generic Environmental Impact Statement, if applicable), the Department shall initiate a 60-Day Review by State, Federal, and other local agencies concurrent with the SEQRA review (if applicable).

Products: (1) Draft LWRP update acceptable to the Department; and (2) a resolution of the local municipal legislative body accepting the Draft LWRP update as complete and ready to be submitted to DOS for review and initiation of the 60-Day review process.

Task 20: Third Public Information Meeting

Following completion of the Draft LWRP update and in conjunction with 60-Day Review and compliance with SEQRA the Contractor or its consultant(s) shall conduct a public information meeting or meetings on the Draft Program.

Products: Public meeting(s) held. Minutes of the public information meeting(s) and identification of changes to be made to the Draft Program as a result of the public meeting submitted to the Department for review and approval.

Task 21: Final LWRP Update

Following the 60-Day Review period of the Draft LWRP update (/Draft Generic Environmental Impact Statement, if applicable), the Department shall meet with the Contractor or its consultant(s) to discuss all 60-Day comments received, determine appropriate responses and revise the LWRP update document to reflect each response. All supporting local laws proposed for adoption in conjunction with the adoption of the LWRP update, and the Final Environmental Impact Statement (if applicable), shall also be revised as necessary to reflect 60-Day comments and responses, to the satisfaction of the Department.

Additionally, the Contractor and/or its consultant(s) shall also submit to the Department a schedule of adoption of the LWRP and any local laws necessary for implementation of the LWRP update.

Products: Two paper copies and electronic version of the Final LWRP update and supporting local laws (and Final Environmental Impact Statement, if applicable), and schedule of adoption.

Task 22: MWBE Reporting

In accordance with Appendix A-1, Part I, Section M, Paragraph 8, Contractor shall be required to use the New York State Contract System (“NYSCS”) to record payments to subcontractors (including a breakdown of payments issued to state-certified MWBE firms) and otherwise report compliance with the provisions of Article 15-A of the Executive Law and regulations in relation to funds used pursuant to this Agreement. Contractor shall be required to submit utilization plans in paper format until such time as submission is made available through the NYSCS and notification of such availability is provided to Contractor by the State. Upon such notification by the Department, Contractor shall submit required utilization plans through the NYSCS. So long as Contractor complies with the reporting requirements stated above in the manner directed by the Department, the requirement of Appendix A-1, Part I, Section M, Paragraph 7 of this Agreement for paper filing of Quarterly Reports shall be waived. Technical assistance for use of the NYSCS system can be obtained through the NYSCS website at <https://ny.newnycontracts.com> by clicking on the “Contact Us & Support” link.

In the event Contractor does not have the capacity to use the NYSCS in the manner required above, an exception may be granted by the Department of State upon Contractor’s written request and showing of good cause to allow for paper reporting. If such an exception is granted by the Department of State, paper reporting in a manner and form directed by the Department shall be required including but not limited to the submission of Quarterly MWBE Contractor Compliance Report (Form F) forms in accordance with Section M, Paragraph 7, of Appendix A-1 of this Agreement.

Products: Ongoing reporting through NYSCS during the life of the contract.

Task 23: Project Status Reports

The Contractor or its consultant(s) shall submit project status reports semi-annually (every June 30 and December 31) on the form provided, including a description of the work accomplished, the status of all tasks in this work plan, schedule of completion of remaining tasks, and an explanation of any problems encountered.

Products: Completed project status reports submitted to DOS during the life of the contract.

Task 24: Final Project Summary Report and Measurable Results forms

The Contractor or its consultant(s) shall work with the Department project manager to complete the Final Project Summary Report and Measurable Results forms. Final payment shall not be authorized until these forms have been completed and filed with project deliverables.

Products: Completed Final Project Summary Report and Measurable Results forms submitted to DOS.

5. Project Management Responsibilities

The Contractor shall administer the grant, execute a contract with the Department, and ensure the completion of work in accordance with the approved Work Plan. Unless otherwise specified in the Project Description or under Project Components, the Contractor and/or its approved consultant(s) or subcontractor(s) shall conduct all work as described in the component tasks.

The Contractor:

- will be responsible for conducting all project work in conformance with the Work Plan included in the executed contract with the Department.
- will be responsible for all project activities including drafting request for proposals and managing subcontracts with consultants and subconsultants.
- will certify to the Department that the procurement record for project consultants and subcontractors complies with the applicable provisions of General Municipal Law.
- will receive approval from the Department for any and all consultant subcontracts before beginning project work.
- will be responsible for submission of all products and payment requests.
- will be responsible for coordinating participation and soliciting comments from local government personnel, project volunteers, and the public.
- will keep the Department informed of all important meetings for the duration of this contract.
- will receive approval from the Department before purchase of any equipment.

- will secure all necessary permits and perform all required environmental reviews.
- will ensure that all materials printed, constructed, and/or produced acknowledge the contributions of the Department to the project.
- will ensure that all products prepared as a part of this contract shall include the NYS Comptroller's contract # as indicated on the Face Page of this contract.
- will ensure the project objectives are being achieved.
- will ensure that comments received from the Department and the project advisory committee, or other advisory group, are satisfactorily responded to and reflected in subsequent work.
- will recognize that payments made to consultants or subcontractors covering work carried out or products produced prior to receiving approval from the Department will not be reimbursed unless and until the Department finds the work or products to be acceptable.

The Department:

- will review and approve or disapprove of subcontracts between the Contractor and consultant(s) and any other subcontractor(s).
- will participate in project kick-off meeting and attend meetings that are important to the project.
- will review all draft and final products and provide comments as necessary to meet the objectives.
- must approve or disapprove any and all design, site plan, and preconstruction documents. Department approval must be obtained before construction may begin.